

SPEKIFIKASI KERJA : SEWAAN BARRICADES DAN GANTRY (TREK SETUP)
TARIKH : 16 - 18 FEBRUARI 2024 (3 HARI)
TEMPAT ACARA : SERI ISKANDAR, PERAK
KEJOHANAN : JCM UJIAN MASA PERSEORANGAN, LUMBA LEBUHRAYA & KRITERIUM SIRI 2

No.	Item	Description	ID	Qty	Durations	Cost Per Unit (RM)	Total (RM)
A	Structure						
1	Structure Arch (Gantry)	Include printing, seup dan dismantle		1	1		
2	Barricades Slanting			250			
3	Barricades Straight			250	1		
4	Flag off platform (stage)			1	1		
5	Safety Cones			200	1		
6	Cone Connector			20			
B	Miscellaneous						
7	Management Cost						
	- Manpower / Crew						
	- Accomodations	includes all fees			1		
	- Logistic Cost						
	- Installation and Dismantle Cost						
8	SUBTOTAL (RM)						
9	SST (6%)						
10	TOTAL (RM)						

SPEKIFIKASI KERJA : SEWAAN BARRICADES DAN GANTRY (TREK SETUP)

TARIKH : 29 Feb - 2 Mac 2024 (3 HARI)

TEMPAT ACARA : TERENGGANU

KEJOHANAN : JCM UJIAN MASA PERSEORANGAN, LUMBA LEBUHRAYA & KRITERIUM SIRI 3

No.	Item	Description	ID	Qty	Durations	Cost Per Unit (RM)	Total (RM)
A	Structure						
1	Structure Arch (Gantry)	Include printing, seup dan dismantle		1	1		
2	Barricades Slanting			250			
3	Barricades Straight			250	1		
4	Flag off platform (stage)			1	1		
5	Safety Cones			200	1		
6	Cone Connector			20			
B	Miscallaneous						
7	Management Cost						
	- Manpower / Crew						
	- Accomodations	includes all fees			1		
	- Logistic Cost						
	- Installation and Dismantle Cost						
8						SUBTOTAL (RM)	
9						SST (6%)	
10						TOTAL (RM)	

SPEKIFIKASI KERJA : SEWAAN BARRICADES DAN GANTRY (TREK SETUP)

TARIKH : 16 - 19 MEI 2024 (4 HARI)

TEMPAT ACARA : KANGAR, PERLIS

KEJOHANAN : JCM STAGE RACE SIRI 1

No.	Item	Description	ID	Qty	Durations	Cost Per Unit (RM)	Total (RM)
A Structure							
1	Structure Arch (Gantry)	Include printing, seup dan dismantle		1	1		
2	Barricades Slanting			250			
3	Barricades Straight			250	1		
4	Flag off platform (stage)			1	1		
5	Safety Cones			200	1		
6	Cone Connector			20			
B Miscallenous							
7	Management Cost						
	- Manpower / Crew						
	- Accomodations				1		
	- Logistic Cost						
	- Installation and Dismantle Cost						
8	SUBTOTAL (RM)						
9	SST (6%)						
10	TOTAL (RM)						

SPEKIFIKASI KERJA : SEWAAN BARRICADES DAN GANTRY (TREK SETUP)

TARIKH : 7 - 9 JUN 2024 (3 HARI)

TEMPAT ACARA : MELAKA

KEJOHANAN : JCM UJIAN MASA PERSEORANGAN, LUMBA LEBUHRAYA & KRITERIUM SIRI 4

No.	Item	Description	ID	Qty	Durations	Cost Per Unit (RM)	Total (RM)
A Structure							
1	Structure Arch (Gantry)	Include printing, seup dan dismantle		1	1		
2	Barricades Slanting			250			
3	Barricades Straight			250	1		
4	Flag off platform (stage)			1	1		
5	Safety Cones			200	1		
6	Cone Connector			20			
B Miscallenous							
7	Management Cost						
	- Manpower / Crew						
	- Accomodations				1		
	- Logistic Cost						
	- Installation and Dismantle Cost						
8	SUBTOTAL (RM)						
9	SST (6%)						
10	TOTAL (RM)						

SPEKIFIKASI KERJA : SEWAAN BARRICADES DAN GANTRY (TREK SETUP)
TARIKH : 7 - 9 NOVEMBER 2024 (3 HARI)

TEMPAT ACARA : KEDAH

KEJOHANAN : JCM UJIAN MASA PERSEORANGAN, LUMBA LEBUHRAYA & KRITERIUM SIRI 6

No.	Item	Description	ID	Qty	Durations	Cost Per Unit (RM)	Total (RM)	
A Structure								
1	Structure Arch (Gantry)	Include printing, seup dan dismantle		1	1			
2	Barricades Slanting			250				
3	Barricades Straight			250	1			
4	Flag off platform (stage)			1	1			
5	Safety Cones			200	1			
6	Cone Connector			20				
B Miscallenous								
7	Management Cost							
	- Manpower / Crew							
	- Accomodations				1			
	- Logistic Cost							
	- Installation and Dismantle Cost							
8							SUBTOTAL (RM)	
9							SST (6%)	
10							TOTAL (RM)	

SPEKIFIKASI KERJA : SEWAAN BARRICADES DAN GANTRY (TREK SETUP)
TARIKH : 12 - 14 SEPTEMBER 2024 (3 HARI)
TEMPAT ACARA : ISKANDAR PUTERI, JOHOR
KEJOHANAN : JCM UJIAN MASA PERSEORANGAN, LUMBA LEBUHRAYA & KRITERIUM SIRI 5

No.	Item	Description	ID	Qty	Durations	Cost Per Unit (RM)	Total (RM)
A	Structure						
1	Structure Arch (Gantry)	Include printing, seup dan dismantle		1	1		
2	Barricades Slanting			250			
3	Barricades Straight			250	1		
4	Flag off platform (stage)			1	1		
5	Safety Cones			200	1		
6	Cone Connector			20			
B	Miscellaneous						
7	Management Cost						
	- Manpower / Crew						
	- Accomodations	includes all fees			1		
	- Logistic Cost						
	- Installation and Dismantle Cost						
8	SUBTOTAL (RM)						
9	SST (6%)						
10	TOTAL (RM)						